














PROPOSED PLAN GENERAL NOTES

PROPOSED PLAN CODED NOTES ()

THE PROPOSED WORK ON THIS PROJECT 18 TO BE COMPLETED ABOVE AND AROUND A
BELOW-GRADE PARKING GARAGE. THE GARAGE, INCLUDING THE TOP, 19 MADE FROM
REINFORCED CAST-IN-FPLACE CONCRETE MATERIALS. IT 19 THE CONTRACTOR'S SOLE AND
EXCLUSIVE RESPONSIBILITY TO UNDERSTAND THE LOAD LIMITATIONS OF THIS CONCRETE
GARAGE DECK AND TO FERFORM THE WORK ON THIS PROJECT IN A MANNER THAT WILL NOT
OVERLOAD THE STRUCTURAL CAPACITY CF THIS CONCRETE GARAGE STRUCTURE. THE
CONTRACTOR 8HALL FIELD VERIFY AND UNDERSTAND ALL EXISTING CONDITIONS PRIOR TO
COMMENCING WITH ANY WORK ON THIS PROJECT. SUBMITTAL OF A BID 18 INDICATION THAT THE
CONTRACTOR UNDERSTANDS ALL SITE-SFECIFIC LOADING AND STRUCTURAL CRITERIA
SFECIFIC TO THIS PROJECT.

NOTE: THE CONTRACTORS ARE DULY NOTFIED THAT THERE ARE VARICUS UTILITY ITEMS
(WATER SHUT-OFFS, YALVES, ELECTRICAL JUNCTION BOXES, ETC.) ASSCCIATED WITH THE 8ITE
FEATURES AND SITE SURROUNDING THIS BUILDING. SOME CF THESE ITEMS MAY BE IN
LOCATIONS WHERE WORK ASSOCIATED WITH THIS PROJECT Wikl ALSO INCLUDE SOME OR ALL
OF THESE ITEMS. FIELD VERIFY FOR EXACT GUANTITIES AND CONFIGURATIONS AND PROTECT
ALL OF THESE UTILITY ITEMS AT ALL TIMES DURING THE WORK ON THIE PROJECT. THERE 1S AN
EXISTING ICE MELT SYSTEM CURRENTLY IN PLACE UNDER THE OVERBURDEN SCHEDULED FOR
REMOVAL. THE ICE MELT 8YSTEM IS TO BE REMOVED AND DISCONNECTED AS A PART OF
THE WORK ON THIS PROJECT.

A, THE SFPOT ELEVATIONS SHOWN ARE GIVEN A9 APPROXIMATIONS TO THE RELATIVE FIRST
FLOOR ELEVATION OF 122'-@". FIELD YERIFY FOR GRADING AND SITE CONDITIONS
RESFPECTIVE TO THE FIRST FLOOR ELEVATION. 122'-2" = 14252" +/-,

B. SEE AD3 SHEETS FOR EXIOTING SPOT ELEVATIONS. DESIGN INTENT INCLUDES
REINSTALLING/INSTALLING ALL MATERIALS FOR FPOSITIVE DRAINAGE AWAY FROM THI®
BUILDINGS AND BUILDINGS SITE FEATURES PER THE SPOT ELEVATIONS DELINEATED ON A23,

C. FIELD VERIFY ALL SIZES AND QUANTITIES COF PENETRATIONS AN PRICR TO BIDDING.
SUBMITTAL OF A BID INDICATES THAT THE CONTRACTOR [8 FAMILIAR WITH THE EXISTING AND
SITE SPECIFIC CONDITION®.

D. SNAKE OUT ALL DRAINS AND VERIFY POSITIVE DRAINAGE IN EACH BY FLOODING EACH
DRAIN UITH WATER TO EQUAL A 122-YEAR RAIN.

E. THE LEAD-CONTRACTOR SHALL BE RESFPONSIBLE FOR ENBURING WATER-TIGHT INTEGRITY
FOR THIS PROJECT AT ALL TIMES DURING THE PROCESS OF THIS PROJECT. '

F. ALL DIMENSIONS ARE TO BE CONSIDERED +/~ AND SHOULD BE FIELD VERIFIED. NO
EXTRAS UWILL BE AUARDED DIE TO QUANTITY DISCREPANCIES FOR ANY DIMENSIONAL
INFORMATION PRESENTED WITHIN THESES DOCUMENTS,

G. EXIOTING SLOFES ARE SHOUN A8 AFPFROXIMATIONS,

H. SLOPES INDICATED BY (— ™) DESIGNATE APPROXIMATIONS ON DEMOLITION PLANS
AND NEW ON CONSTRUCTION PLANS. SEE A23 FOR GRADING INFORMATION.

l. PROVIDE AND INSTALL PROFER BOOTS AND FLASHINGS FOR ALL PENETRATIONS THAT ARE
TO REMAIN AND THAT ARE NEW. FIELD VERIFY FOR CORRECT SIZES AND TYFES.

J. COORDINATE ANY DISCONNECTION/RECONNECTION OF DRAINS, ELECTRICAL, AND/OR HVAC
EGQUIPMENT THAT MAY BE UNNECESSARY WITH THE BUILDING MANAGER AT LEAST 48 HOURS
(TWO WORKING DAYS) PRIOR TO THE NEED FOR THIS ACTIVITY.

K. NOT ALL CODED NOTES PRESENTED ON THIS SHEET MAY BE DIRECTLY APFLICABLE TO
THE GRAPHIC INFORMATION ON THI® SHEET.

L. FIELD VERIFY AND DOCUMENT ALL BROKEN STONE STEPS/PAVERS/BRICKS PRIOR TO THE
START OF ANY WORK ON THIS PROJECT. BROKEN PAVERS WILL BE DISPOSED OF OFF SITE BY
CONTRACTOR. PROVIDE AND INSTALL NEW PAVERS IN THE SAME SHAPE, MATERIAL(S), AND
STYLE(S) AS THE BROKEN PAVERS FOR WHICH THEY ARE BEING REFLACED. REFPORT
BROKEN STEPS TO THE A/E AND OUNER

M. GRANITE FOR THIS PROJECT 1S BASED ON 'TEXAS ROSE".

N. PROVIDE AND INSTALL TEMPORARY PROTECTICON IN THE GARAGE TO PROTECT ALL CARS
AND MATERIALS THE OUNER HAS STORED IN THE GARAGE DURING 'ALL WORK ON THIS
PROJECT.

O. CONTRACTORS ARE DULY NOTIFIED THAT THEY WILL NEED TO COORDINATE ALL
3-DIMENSIONAL ASPECTS OF THE EXISTING CONDITIONS AND PROVIDE CONTINUITY FOR ALL
WATERPROCOFING MEMBRANE INSTALLATION. THIS INCLUDES AND 19 NOT LIMITED TO REMOVAL
OF ANY AND ALL STONE/GRANITE ELEMENTS, RESFECTIVE OYERBURDEN AND
WATERFPROCFING: MEMBRANE, AND PROVIDING AND INSTALLING NEW WATERPROCFING
MEMBRANE AND REINSTALLING ALL STONE/GRANITE ELEMENTS PER DESIGN INTENT DEPICTED
IN SIMILAR DETAILS.

P. CONTRACTORS ARE DULY NOTIFIED THAT THEY WILL NEED TO COORDINATE ALL
3-DIMENSIONAL ASFECTS OF THE EXISTING CONDITIONS AND FPROVIDE CONTINUITY FOR ALL
EXPANSION JOINT REMOVAL AND INSTALLATION. THIS INCLUDES AND 19 NOT LIMITEDR TO
REMOVYAL OF ANY AND ALL STONE/GRANITE ELEMENTS, RESFPECTIVE OVERBURDEN AND
EXISTING EXPANSION JOINT MATERIALS, AND PROVIDING AND INSTALLING NEW EXPANSION
JOINT MATERIALS PROPERLY WITH THE NEW WATERPROCFING MEMBRANE AND INSTALLING
ALL STONE/GRANITE ELEMENTS FPER DESIGN INTENT DEFICTED IN SIMILAR DETAILS.

L APPROXIMATES THE LOCATIONS OF EXISTING ENTRY/EXIT AND DOORS TOFROM THE
BUILDING TO REMAIN, ALl DOORS ARE TO REMAIN IN OPERATION AND ACCESSIBLE DURING
ALL WORK ON THIS PROJECT. COORDINATE WITH THE OUNER WHEN THE PROJECT REGQUIRES
BLOCKING EGRESS FROM THESE DOORS. ADJUST DOOR SILLS AS NECESSARY TO
ACCOMMODATE WATERPROCFING MEMBRANE REMOVAL AND INSTALLATION. FIELD VERIFY
UJOH(FOWOOR TYPE AND FiNI8H AND PROTECT THESE SURFACE® AT ALL TIMES DURING THE

2. AFFPROXIMATES THE LOCATIONS OF EXISTING ENTRY/EXIT AND DOORS TOFROM THE
BUILDING THAT ARE BEING REFPLACED UNDER A SEPARATE PROJECT COORDINATE
WATERPROCFING WORK WITH DOOR CONTRACTOR A2 NECESSARY. FIELD VERFY FOR DOOR
TYFPE AND FINISH AND PROTECT THESE SURFACES AT ALL TIMES DURING THE WORK

3. APPROXIMATES THE EXTENT OF EXIOTING BUILDING EXTERIOR WALLS, WINDOUWS, DOORS,
AND AESTHETIC BUILDING FEATURES TO REMAIN UNLESS OTHERWISE NOTED. CONTRACTOR
SHALL PROTECT THESE BUILDING FEATURES AT ALL TIMES AND SHALL REPLACE/REPAIR ALL
FEATURES THAT HAVE BEEN DAMAGED A8 A RESULT OF ANY WORK ON THIS PROJECT.
REPAIR/REFLACEMENT SHALL INCLUDE LIKE MATERIALS TO THE LEVEL AND CONDITION OF
THE RESFECTIVE ITEM A9 IT WAS PREVIOUS TO THE START OF THE WORK ON THIS PROJECT.
FIELD VERIFY FOR EXACT MATERIALS, CONFIGURATIONS, AND GUANTITIES. TYP.

4. APPROXIMATES THE EXTENTS OF EXISTING STAIRS AND RAMPS TO REMAIN. ACCESS TO
THESE AREAS MUST REMAIN UNIMPEDED AT ALL TIMES DURING THE WORK ON THIS PROJECT.
FIELD VERIFY FOR EXACT CONFIGURATIONS AND LOCATIONS AND COORDINATE ALL WORK
WITH THE DOOR PROJECT CONTRACTOR

5. EXIOTING GRANITE PAVER SYSTEM TO REMAIN. CONTRACTOR SHALL PROTECT THESE
ELEMENTS AT AlLL TIMES AND 8HALL REFLACE/REPAIR ALL FEATURES THAT HAVE BEEN
DAMAGED AS A RESULT OF ANY WORK ON THIS PROJECT. REPAIR/REFLACEMENT SHALL
INCLUDE LIKE MATERIALS TO THE LEVEL AND CONDITION OF THE RESPECTIVE ITEM AS IT WAS
PREVIOUS TO THE START OF THE WORK ON THIS PROJECT. FIELD VERIFY FOR EXACT
CONFIGLURATIONS AND GQUANTITIES.

©. EXIOTING GRANITE ARCHITECTURAL WALL PANELS AND ELEMENTS. INSTALL
WATERFROCFING SYSTEM FOR PROPER WATER TIGHT INSTALLATION. REINSTALL GRANITE
PANELS THAT HAVE BEEN REMOVED TO ACCOMMOPATE PROPOSED WATERFPROCFING. CAULK
ALL OTONE PANEL JOINTS WHERE STONE PANELS HAVE BEEN REMOYED AND REINSTALLED.
COORPDINATE WiTH THE PROFPOSED WATERPROOFING SCOFE. PROTECT ALL PANELS® AT ALL
TIMES DURING THE WORK ON THIS PROJECT. LEAD CONTRACTOR 1S RESPONSIBLE FOR
KEEPING THESE ITEMS SAFE AND PROTECTED DURING ALL WORK ON THI® PROJECT AND
UNTIL THESE ITEMS ARE COMPLETELY REINSTALLED. FIELD VERIFY FOR EXACT QUANTITIES
AND CONFIGURATIONS.

1. EXISTING GRANITE STEPS AND ELEMENTS TO BE REINSTALLED OVER NEUW WATERFPROCFING
AND DRAINAGE MATERIALS. PROYIDE AND INSTALL CAULKING AT ALL STAIR JOINTS. LEAD
CONTRACTOR |9 RESPONSIBLE FOR IKEEPING THESE ITEMS SAFE AND PROTECTED DURING
ALL WoRK ON THIS PROJECT AND UNTIL THESE ITEMS ARE COMPLETELY RENSTALLED. FIELD
VERIFY FOR EXACT GUANTITIE® AND CONFIGURATIONS.

8. REINSTALLED STONE PAVER SYSTEM OVER NEW DRAINAGE, OVERBURIDEN,
WATERPROCFING SYSTEM, AND EXISTING CONCRETE SLAB. STONE PAVERS ARE TCO BE
REINSTALLED AS THE FINAL WEARING SURFACE IN THI® AREA WITH DESIGN INTENT INCLUDING
REINSTALLATION OF PAVERS IN THE SAME CONFIGURATION A8 THEY CURRENTLY APFEAR
LEAD CONTRACTOR 1& RESPONSIBLE FOR KEEPING THESE PAVERS SAFE AND PROTECTED
DURING ALL WORK ON THIS PROJECT AND UNTIL THESE ITEMS ARE COMPLETELY
REINSTALLED. FIELD VERIFY FOR EXACT GUANTITIES AND CONFIGURATIONS.

9. REINSTALLED ERICK PAVER SYSTEM OVER NEW DRAINAGE, OVERBURDEN,
WATERFROCFING SYSTEM, AND EXISTING CONCRETE SLAB. BRICK PAVERS ARE TO BE
RENSTALLED A9 THE FINAL WEARING SURFACE IN THI® AREA WITH DESIGN INTENT INCLUDING
REINSTALLATION CF PAVERS IN THE 2AME CONFIGURATION A8 THEY CURRENTLY APFPEAR.
LEAD CONTRACTOR I8 RESPONSIBLE FOR KEEPING THESE PAVERS SAFE AND PROTECTED
DURING ALL WORK ON THIS PROJECT AND UNTIL THESE ITEMS ARE COMPLETELY
REINSTALLED. FIELD VERIFY FOR EXACT GUANTITIES AND CONFIGURATIONS.

2. EXISTING BRICK FPAVER SIDEWALK SYSTEM TO REMAIN. CONTRACTOR SHALL FPROTECT
THESE ELEMENTS AT ALL TIMES AND SHALL REFPLACE/REPAIR ALL FEATURES THAT HAVE
BEEN DAMAGED A8 A REBULT OF ANY WORK ON THIS PROJECT. REPAIR/REPLACEMENT
SHALL INCLUDE LIKE MATERIALS TO THE LEVEL AND CONDITION OF THE RESPECTIVE ITEM AS
IT WAS PREVIOUS TO THE START OF THE WORK ON THIS PROJECT. FIELD YERIFY FOR EXACT
CONFIGURATIONS AND GUIANTITIES.

L. APPROXIMATES THE LOCATIONS COF EXISTING DRAINS TO REMAIN. LEAD CONTRACTOR 19
RESPFPONSIBLE FOR KEEPING THESE ITEMS SAFE AND PROTECTED DURING ALL WORK ON THIS
PROJECT. FIELD YERIFY FOR EXACT SIZES, QUANTITIES AND CONFIGURATIONS. YERIFY FOR
FPOSITIVE DRAINAGE IN EACH BY FLOODING EACH DRAIN WITH WATER TO EGUAL A 12@2-YEAR
RAN. TYP. FOR ALL DRAINS,

2. APPROXIMATES EXTENTS OF NEW INFILL, CONCRETE, WATERFROCFING, AND OVERBURDEN
AT REMOVED FOUNTAINS. NOTE: THERE ARE VARIOUS UTILITY ITEMS (WATER SHUT-OFFS,
VALVES, ELECTRICAL JUNCTION BOXE9, ETC.) ASS8OCIATED WITH THIS ITEM. DESIGN INTENT
INCLUDES REMOVAL CF UTILITIES FER RESFECTIVE UTILITY DRAWINGS. FIELD VERIFY FOR
EXACT QUANTITIES AND CONFIGURATIONS.

13. APPROXIMATES THE LOCATIONS OF EXISTING ARCHITECTURAL AESTHETIC FEATURES (LIT
KIOSCS, BOLLARDS, STONE ENTRY FEATURES, ETC.). LEAD CONTRACTOR 19 RESPONSIBLE
FOR KEEPING THESE ITEMS SAFE AND PROTECTED DURING ALL WORK ON THIS PROJECT.
FIELD YERIFY FOR EXACT SIZES AND CONFIGURATIONS. NOTE: THERE ARE VARIOUS UTILITY
ITEMS (ELECTRICAL JUNCTION BOXES, ETC.) ASSOCIATED WITH SOME OF THESE ITEMS. FIELD
YERIFY FOR EXACT QUANTITIES AND CONFIGURATIONS AND PROTECT ALL OF THESE UTILITY
ITEMS AT ALL TIMES DURING THE WORK ON THIS PROJECT.

4. APPROXIMATES THE LOCATION OF EXISTING UTILITIE® TC REMAIN. PROTECT ALL UTILITIE®S
DURING ALL WORIC ON THIS PROJECT. FIELD VERIFY FOR EXACT CONFIGURATIONS AND
GUANTITIES.

5. EXISTING RAILING TO REMAIN. REINSTALL ALL RAILINGS A9 NECESSARY TO
ACCOMMODATE THE WORK ON THIS PROJECT. CONTRACTOR SHALL PROTECT THESE
ELEMENTS AT ALL TIMES AND SHALL REPLACE/REPAIR ALL FEATURE®S THAT HAVE BEEN
DAMAGED AS A RESULT OF ANY WORK ON THI® PROJECT. REPAIR/REPLACEMENT SHALL
INCLUDE LIKE MATERIAL® TO THE LEVEL AND CONDITION CF THE RESPECTIVE ITEM A8 IT WAS
PREVICUS TO THE START OF THE WORK ON THI® PROJECT. FIELD YERIFY FOR EXACT
CONFIGURATIONS AND QUANTITIES.

1&. APPROXIMATES LOCATIONS OF EXISTING STREET SIGNS TC REMAIN. NO WORK ON THE
STREET SIGNS [ INCLUDED IN THI® PROJECT. COORDINATE WiTH THE PROPER AUTHORITIES IF
STREET SIGNS NEED TO BE TEMPORARILY REMOVED. FIELD VERIFY FOR EXACT SIGNS USES
AND SIGN OUNER(S), QUANTITIES, CONFIGURATION, AND MATERIALS AND PROTECT POLES AS
NECESSARY DURING THE WORK ON THIS PROJECT.

. APPROXIMATES LOCATIONS OF EXISTING LIGHT POLES TO REMAMN. NO WORK ON THE LIGHT
POLE® 1©& INCLUDED IN THIS PROJECT. FIELD VERIFY FOR EXACT GQUANTITIES, CONFIGURATION,
AND MATERIALS AND PROTECT POLES AS NECESSARY DURING THE WORK ON THIS PROJECT.

18. AFPROXIMATES LOCATIONS OF EXISTING FIRE HYDRANT TO REMAIN. HYDRANT SHALL
REMAIN UNOBSTRUCTED AND AVAILABLE FOR USE AT ALL TIMES DURING THE WORK ON THIS
PROJECT. FIELD VERIFY FOR EXACT LOCATION AND PROTECT AS NECESSARY DURING THE
WORK ON THIS PROJECT. ! !

12. APPROXIMATES LOCATIONS COF EXISTING CANOPY TO REMAIN FIELD VERIFY FOR EXACT
LOCATION AND PROTECT AS NECESSARY DURING THE WORK ON THIS PROJECT.

20. APFPROXIMATES LOCATION®S OF ACCESSIBLE CURB CUT TO REMAIN. CURE CUT SHALL
REMAIN UNCBOSTRUCTED AND AVAILABLE FOR USE AT ALL TIMES DURING THE WORK ON THIS
PROJECT. FIELD VERIFY FOR EXACT LOCATION AND PROTECT A9 NECESSARY DURING THE
WORK ON THIS PROJECT. PROVIDE PROFER PROTECTION FROM CURB CUT TO ACCESSIBLE
DOORS DURING ALL OF THE WORK ON THIS PROJECT. COORDINATE ACCESSIBILITY TO
DOORS WITH THE DOOR PROJECT CONTRACTOR. CONTRACTOR FOR THIS PROJECT 18 DULY
NOTIFIED THAT PROTECTION FROM THIS CURE CUT TO ACCESSIBLE DOCRS UWILL NEED TO
CHANGE AS NECESSARY DURING THE WORK ON THIS PROJECT TO ACCOMMODATE AN
ACCESSIBLE ROUTE FROM THE RESFECTIVE CURE CUT INTC THE BUILDING.

2. APPROXIMATES THE STAGING LIMITS/DUMP TRUCK LOCATIONS, THESE STAGING AREAS ARE
TO BE SHARED WITH THE DOOR PROJECT CONTRACTOR COORDINATE ALL ACTIVITY WITH
OTHER CONTRACTORS, OUNER, AND A/E. STAGING AREAS WILL NEED TO BE COORDINATED
WITH EXISTING BUS STOPS TO KEEP BUS 8TOP2 OFEN AND ACCESSIBLE AT ALL TIMES
DURING THE WORK ON THIS PROJECT.

22, APPROXIMATES THE EXISTING SIDEWALKS THAT ARE NIC. FIELD YERIFY FOR MATERIALS
AND PROTECT WALKS AS NECESSARY DURING THE WORK ON THIS PROJECT.

23. APPROXIMATES THE LOCATIONS AND EXTENTS OF EXISTING EXPANSION JOINTS TO
RECEIVE NEW EXFPANSION JOINT COVERS AND MATERIALS AS A PART OF THE WORK ON THI®
PROJECT. COORDINATE WITH THE PROFPOSED WATERFROCOFING SYSTEM, DETAILS, AND
EXISTING/PROPOSED OVERBURDEN AND MATERIALS SCHEDULED FOR
INSTALLATION/REINSTALLATION. FIELD VERIFY FOR EXACT CONFIGURATIONS AND GUANTITIES.

24. APFPROXIMATES THE EXTENT OF NEW 2'-2"' X 2'-2" X 2' THICK MIN REINFORCED CONCRETE
PAVERS TO BE PROVIDED AND INSTALLED AS A PART CF THE WORK ON THIS PROJECT.

25, EXISTING STONE/GRANITE PAVER SYSTEM TO REMAIN AS A PART OF THE BASE BID.
CONTRACTOR SHALL PROTECT THESE ELEMENTS AT ALL TIMES AND SHALL REPLACE/REFAIR
ALL FEATURES THAT HAVE BEEN DAMAGED A9 A RESULT OF ANY WORK ON THIS PROJECT.
THERE 1S AN ALTERNATE FOR REMOYAL AND REINSTALLATION OF THESE MATERIALS FER THE
GRADING FLAN INTENT AND 80 ALL RENSTALLED MATERIALS ARE SMOOTH AND CONTIGUOUS
TO ONE ANOTHER. REPAIR/REPLACEMENT SHALL INCLUDE LIKE MATERIALS TO THE LEVEL
AND CONDITION OF THE RESFECTIVE ITEM AS IT WAS PREYIOUS TO THE START OF THE WORK
CN THI® PROJECT. FIELD YERIFY FOR EXACT CONFIGURATIONS AND GQUANTITIES.

26. EXISTING STONE/GRANITE ARCHITECTURAL WALL PANELS AND ELEMENTS TO BE REMOVED
AND REINSTALLED AS NECESSARY TO ACCOMMODATE THE WATERFROCFING MEMBRANE
WORK. COORDINATE WITH THE PROPOSED WATERFPROOFING SCOFE AND REMOVE AND
REINSTALL PANELS AS NECESSARY. PROVIDE TEMPORARY SHORING TO SUPPORT
STONE/GRANITE PANELS THAT REMAIN ABOVE THE PANELS THAT HAVE BEEN REMOVED.
PROTECT ALL PANELS THAT HAVE BEEN REMOVED FOR REINSTALLATION. PROYIDE AND
INETALL NEW WATER PROCFING SYSTEM AND MATERIALS PRIOR TO INSTALLATION OF
PROPOSED OVERBURDEN/FANELS. PROVIDE AND INSTALL | PIN PER EVERY 4 SQUARE FEET.
PROVIDE AND INSTALL SEALANT MATERIALS TO ALL STONE/GRANITE PANEL JOINTS AFTER
PANELS HAVE BEEN REINSTALLED. LEAD CONTRACTOR 19 RESPONSIBLE FOR KEEPING ALL
ITEMS SAFE AND PROTECTED DURING ALL WORK ON THIS PROJECT AND UNTIL THESE ITEMS
ARE COMPLETELY REINSTALLED. FIELD YERIFY FOR EXACT QUANTITIES AND
CONFIGURATIONS.

27, APPROXIMATES THE EXTENTS CF PROFPOSED CONCRETE BENCH WITH RE-USED GRANITE.
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PROPOSED DETAIL GENERAL NOTES

PROPOSED DETAIL CODED NOTES

THE PROPOSED WORK ON THIS PROJVECT [9 TO BE COMPLETED ABOVE AND AROCUND A
BELOW-GRADE PARKING GARAGE. THE GARAGE, INCLUDING THE TOP, 18 MADE FROM
REINFORCED CAST-IN-PLACE CONCRETE MATERIALS. IT 19 THE CONTRACTOR'® SOLE AND
EXCLUBIVE RESPONSIBILITY TO UNDERSTAND THE LOAD LIMITATIONS OF THI® CONCRETE
GARAGE DECK AND TO PERFORM THE WORK ON THIS PROJECT IN A MANNER THAT WILL NOT
OVERLOAD THE STRUCTURAL CAPACITY OF THI® CONCRETE GARAGE STRUCTURE. THE
CONTRACTOR SHALL FIELD VERIFY AND UNDERSTAND ALL EXISTING CONDITIONS PRIOR TO
COMMENCING WITH ANY WORK ON THIS PROJECT. SUBMITTAL OF A BID 18 INDICATION THAT THE
CONTRACTOR UNDERSTANDS ALL SITE-SPECIFIC LOADING AND STRUCTURAL CRITERIA
SPECIFIC TO THIS FROJECT.

NOTE: THE CONTRACTORS ARE DULY NOTIFIED THAT THERE ARE VARIOUS UTILITY ITEM®S
(WATER SHUT-CFFS, VALVES, ELECTRICAL JUNCTION BOXES, ETC.) ASSOCIATED WITH THE SITE
FEATURES AND SITE SURROUNDING THIS BUILDING. SOME OF THESE ITEMS MAY BE IN
LOCATION®S WHERE WORK ASSOCIATED UWITH THIS PROJECT WILL ALSO INCLUDE SOME OR ALL
COF THESE ITEMS. FIELD VERIFY FOR EXACT QUANTITIES AND CONFIGURATIONS AND PROTECT
ALL OF THESE UTILITY ITEMS AT ALL TIMES DURING THE WORK ON THIS PROJECT. THERE 18 AN
EXISTING ICE MELT 9YSTEM CURRENTLY IN PLACE UNDER THE OVERBURDEN SCHEDULED FOR
REMOVAL. THE ICE MELT 9YSTEM 19 TO BE REMOVED AND DISCONNECTED A9 A PART CF
THE WORK ON THIS PROJECT.

A THE SPOT ELEYATIONS SHOUN ARE GIVEN AS APPROXIMATIONS TO THE RELATIVE FIRST
FLOOR ELEVATION CF 122'-@". FIELD VERIFY FOR GRADING AND SITE CONDITIONS
RESPECTIVE TO THE FIRST FLOOR ELEVATION. 122'-2" = 14252" +/-.

B. FIELD VERIFY ALL SIZES AND QUANTITIE® OF FPENETRATIONS AND MECHANICAL ITEMS
PRIOR TO BIDDING. SUBMITTAL OF A BID INDICATES THAT THE CONTRACTOR 18 FAMILIAR
WITH THE EXISTING AND SITE SFPECIFIC CONDITIONS.

C. SNAKE OUT ALL DRAINS AND VERIFY POSITIVE DRAINAGE IN EACH BY FLOODING EACH
DRAIN WITH WATER TO EQUAL A 122-YEAR RAIN.

D. THE LEAD-CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING WATER-TIGHT INTEGRITY
FOR THI® PROJECT AT ALL TIME® DURING THE PROCESS OF THIS PROJECT.

E. ALL DIMENSIONS ARE TO BE CONSIDERED +- AND SHOULD BE FIELD VERIFIED. NO
EXTRAS UILL BE AUARDED DIE TO QUANTITY DISCREPANCIES FOR ANY DIMENSIONAL
INFORMATION PRESENTED WITHIN THESES DOCUMENTS.

F. EXISTING 9LOPES ARE SHOUN AS APPROXIMATIONS.

G, SILOPES INDICATED BY (—) DESIGNATE APPROXIMATIONS ON DEMOLITION PLANS
AND NEW ON CONSTRUCTION FPLANS.

H. PROVIDE AND INSTALL PROFER BOOTS AND FLASHINGS FOR ALL PENETRATIONS® THAT
ARE TO REMAIN AND THAT ARE NEW. FIELD VERIFY FOR CORRECT 8IZES AND TYFES.

|. COORIDDINATE ANY DISCONNECTION/RECONNECTION OF DRAINS, ELECTRICAL, AND/OR HVAC
EQUIPMENT THAT MAY BE UNNECESSARY WITH THE BUILDING MANAGER AT LEAST 48 HOURS
(TWO WORKING DAYS) PRIOR TO THE NEED FOR THIS ACTIVITY.

J. NOT ALl CODED NOTES PRESENTED ON THIS SHEET MAY BE DIRECTLY APFLICABLE TO
THE GRAPHIC INFORMATION ON THIS SHEET.

K FIELD VERIFY AND DOCUMENT ALL BROKEN PAVERS PRIOR TO THE START OF ANY WORK
ON THIS PROJECT. BROKEN PAVERS WILL BE DISFOSED OF OFF SITE BY CONTRACTOR,
PROVIDE AND INSTALL NEW PAVERS IN THE 8AME SHAPE, MATERIAL(S), AND STYLE(S) AS
THE BROKEN FPAVERS FOR WHICH THEY ARE BEING REFLACED.

L. FIELD VERIFY FOR LOCATION(S) OF EXISTING WEEP HOLES AND ASSOCIATED FLASHING.
WHERE EXISTING WEEP HOLES AND FLASHING ARE TO BE REMOVED FOR PROFPER
INSTALLATION OF THE PROPOSED NEW WATERPROCFING SYSTEM, ALL WEEP HOLES AND
FLASHING SHALL BE REINSTALLED IN LIKE MANNER, CONFIGURATIONS, AND MATERIALS, 5O AS
NOT TO INTERFERE WITH THE NEW WATERPROCFING AND SO AS NOT TO NEGATE THE WEEPING
CAPACITY CF THE WEEPS.

M. CONTRACTORS ARE DULY NOTIFIED THAT THEY WILL NEED TO COORDINATE ALL
3-DIMENSIONAL ASPECTS OF THE EXISTING CONDITIONS AND PROVIDE CONTINUITY FOR ALL
WATERPROCFING MEMBRANE INSTALLATION. THIS INCLUDES AND |18 NOT LIMITED TO REMOVAL
OF ANT AND ALL STONE/GRANITE ELEMENTS, RESFECTIVE OVERBURDEN AND
WATERFPROOFING MEMBRANE, AND PROVIDING AND INSTALLING NEW WATERFROCFING
MEMBRANE AND REINSTALLING ALL STONE/GRANITE ELEMENTS PER DESIGN INTENT DEPICTED
IN SiIMILAR DETAILS.

L EXISTING STRUCTURAL CONCRETE PECK TC REMAIN FiLL. ALL CRACKS, GAFS, YOIDS,
AND/COR SPAULING WITH APFROPRIATE CONCRETE REPAIR PRODUCT A9 RECOMMENDED BY
THE PRODUCT MANUFACTURER TECHNICAL REPRESENTATIVE FOR THIS SPECIFIC
APPFLICATION. VERIFY THE CONCRETE DECKING SURFACE |9 PROPERLY PREPARED AND
READY TC RECEIVE AFPLICATION CF PRIMER AND WATERPROCOFING 8YSTEM WiITH THE
WATERPROCFING SYSTEM MANUFACTURER'S TECHNICAL REPRESENTATIVE PRIOR TO
APPLICATION OF ANY NEW WATERPROCFING MATERIALS. AFFLY PRIMER TO PROFERLY
PREPARED CONCRETE DECK SURFACING AS FER WATERFPROCFING MEMBRANE
MANUFACTURER'S RECOMMENDATIONS. PATCH/REPAIR INTERIOR CONCRETE FPER UNIT PRICE
DEFINITIONS.

2. APPROXIMATES THE EXTENTS AND LOCATIONS OF THE 12° X 12* SHEET METAL GUTTER AND
FPYC DRAIN COMPONENTS CURRENTLY INSTALLED IN THE S8UB-GRADE PARKING GARAGE.
REMOVE AND DISFPOSE OF OFF SITE ALL GUTTER AND GUTTER DRAINAGE COMPONENTS,
COORDINATE THIS WORK WITH THE CUNER AS THERE ARE CARS IN THE GARAGE THAT WILL
NEED TO BE RELOCATED AS NECESSARY TO ACCOMMOPATE THIS WORK. PROVIDE AND
INSTALL TEMPORARY PROTECTION IN THE GARAGE TO PROTECT ALL CARS AND MATERIALS
THE OUNER HAS STORED IN THE GARAGE. PATCH ALL HOLES IN THE CONCRETE WHERE THE
GUTTER WAS ATTACHED AFTER THE GUTTER HAS BEEN REMOVED.

3. COMPACTED FPEA GRAVEL.

4. APPROXIMATES LOCATION OF BENTONITE WATERPROCFING MAT. DESIGN INTENT INCLUDES

INSTALLATION OF BENTONITE A MIN OF I'-@* HORIZONTAL AND 5'-@' DOUN YERTICALLY.

5. PROPOSED NEW WATERPRCCOFING MEMBRANE BASE SHEET TORCHED TO THE DECK PRIME
DECK FPER MEMBRANE MANUFACTURER'S RECOMMENDATIONS.

&. PROPOSED NEW WATERPROCFING MEMBRANE CAP SHEET TORCHED IN PLACE.

1. NEW WATERPROCFING MEMBRANE BASE-PLY FLASHING TORCHED IN PLACE. PRIME
SUBSTRATE PER MEMBRANE MANUFACTURER'S RECOMMENDATIONS.

8. NEW WATERPROCFING MEMBRANE TOP-PLY FLASHING TORCHED IN FPLACE.

2. NEW £B8 PEEL AND STICK MEMBRANE. PRIME AND PREPARE SUB-SURFACES A8 PER
MANUFACTURER'S RECOMMENDATIONS.

12. CONTINUCUS TERMINATION BAR AND FASTENERS AS PER WATERPROCFING MEMBRANE
MANUFACTURER'® RECOMMENDATIONS.

. WATER CUTCFF MASTIC HELD IN COMPRESSION UNDER ALL TERMINATION BARS.

12. NEUW HEAVY-DUTY HIGH-TRAFFIC CAPACITY DRAINAGE BOARD WiTH FILTER FABRIC.
DESIGN INTENT INCLUDES FPLACEMENT OF DRAINAGE BCARD AND FILTER FABRIC UNDER ALL
STEPS VERTICALLY AND HORIZONTALLY AS WELL AS UNDER THE NEWLY INSTALLED AND/OR
REINSTALLED FPAVER AND STONE/GRANITE MATERIALS.

13. HIGH DENSITY INSULATION BOARD.

4. 4222 PSI MIN. LIGHTWEIGHT CONCRETE FILL.

5. HIGH DENSITY GROUT: 2' MIN, HORIZONTAL AND 1* MIN VERTICAL.

Ie. GRANULAR FILL.

1. NEW 4,222 S| MIN NORMAL CONCRETE WITH & X &, Wi4 X W4 MESH. DOWEL CONCRETE
WITH 12° LONG, *4'S @ 1&' OC., 4' INTO EXISTINGt 8" INTO NEW.

18.%4 @ i&* OC.

19. *4 CONT. TYF. OF 3,

20.%3 X 12' DOUEL e 24' OC. W/4' EMBED INTO EFPOXY GROUT.
21 FILL INSIDE WITH RIGID FOAM.

22, NEW GRANITE BENCH, DESIGN INTENT INCLUDES USE OF GRANITE REMOVED FROM FOUNTAIN
AND REINSTALLED FOR BOTH SITTING AND FRONT.

22. REINSTALLED PAVER (GRANITE OR BRICIK) S8YSTEM. EXISTING PAVERS ARE TO BE
RENSTALLED IN THE SAME PATTERN A9 THEY ARE CURRENTLY INSTALLED. FIELD VERIFY
FOR EXACT MATERIALS, CONFIGURATIONS, QUANTITIES, AND DIMENSIONS. THE CONTRACTOR
SHALL BE RESPONSIBLE FOR KEEPING ALL GRANITE AND PAVER ELEMENTS THAT HAVE
BEEN REMOVED AND THAT ARE REQUIRED FOR REINSTALLATION SAFE AND PROTECTED AT
ALL TIMES DURING THE WORK ON THIS PROJECT.

24, NEW 3/4" DIA X &' LONG MIN STAINLESS STEEL ANCHORS INSERTED INTO EPOXY GROUT.
CONTRACTOR SHALL MAKE ALL FENETRATIONS THROUGH NEW MEMBRANE WATERTIGHT FPER
MEMBRANE MANUFACTURER'S RECOMMENDATIONS. PROVIDE AND INSTALL | ANCHOR FER
EVERY 4 SQUARE FEET. ‘

25. EXISTING STONE/GRANITE ELEMENTS TO BE REINSTALLED AS A PART OF THE WORK ON
THIS PROJECT. COORDINATE INSTALLATION WITH EXACT SIZE, CONFIGURATION, AND TYFE OF
MATERIALS,

26. APPROXIMATES EXISTING BUILDINGAWALL COMPONENTS, BEYOND. CONTRACTOR SHALL -
PROTECT THESE ELEMENTS AT ALL TIMES AND SHALL REPLACE/REFPAIR ALL FEATURES THAT
HAVE BEEN DAMAGED AS A RESULT OF ANY WORK ON THIS PROJECT. REPAIR/REFPLACEMENT
SHALL INCLUDE LIKE MATERIALS TO THE LEVEL AND CONDITION OF THE RESFECTIVE ITEM AS
IT WAS PREVIOUS TO THE START OF THE WORK ON THIS PROJECT. FIELD VERIFY FOR EXACT
CONFIGURATIONS AND GUANTITIES.

21. 172" COMPRESSIBLE JOINT MATERIALS. YERIFY THE TYFE OF THIS MATERIAL WITH THE
WATERFPROCFING MANUFACTURER. MATERIALS DEFTH TO BE A8 THICK AS THE ADJACENT
WEARING SURFACE.

28. I* EXPANSION JOINT AND SEALANT.

29. NEW CONTINUCUS EXFANSION JOINT COVER INSTALLED A9 FER MANUFACTURERS
RECOMMENDATIONS AND DETAILS AND TO MAINTAIN SFECIFIED RULL SYSTEMS WARRANTY.
COORDINATE INSTALLATION OF NEW EXPANSION JOINT MATERIALS WITH THE WATERPROCFING
SYSTEM AND WITH OVER BURDEN.

22. CONTINUOUS RETAINER AS FER WATERPROCFING MEMBRANE MANUFACTURER'S
RECOMMENDATIONS,

3. COMPRESSIELE INSULATION AS FPER WATERFPROCFING MEMBRANE MANUFACTURER'S
RECOMMENDATIONS.

32. AFFROXIMATES THE EXTENTS OF EXISTING RAILINGS TO REMAIN. RAILINGS SHALL BE
REMOVED DURING CONSTRUCTION AND REFPLACED FOLLOWING COMPLETION OF THE PATIO
WATERPROOFING WORK. CONTRACTOR SHALL PROTECT THESE ELEMENTS AT ALL TIMES AND
SHALL REPLACE/REFAIR ALL FEATURES THAT HAVE BEEN DAMAGED A9 A RESULT OF ANY
WORK ON THIS PROJECT. REPAIR/REFPLACEMENT SHALL INCLUDE LIKE MATERIALS TO THE
LEVEL AND CONDITION OF THE RESPECTIVE ITEM AS IT WAS PREVIOUS TO THE $TART OF THE
WORK ON THIS PROJECT. FIELD VERIFY FOR EXACT CONFIGURATIONS AND GUANTITIES.

23, NEW, CONTINUOUS SEALANT.
34. NEW CONTINUOUS BACKER ROD.

35, AFPPROXIMATES THE EXTENTS AND LOCATIONS OF THE 12" X 12° SHEET METAL GUTTER AND
PYC DRAIN COMPONENTS CURRENTLY INSTALLED IN THE SUB-GRADE PARKING GARAGE.
REMOVE AND DISPOSE OF OFF SITE ALL GUTTER AND GUTTER DRAINAGE COMPONENTS,
COORDINATE THIS WORK WITH THE CUNER AS THERE ARE CARS IN THE GARAGE THAT WILL
NEED TO BE RELOCATED AS NECESSARY TO ACCOMMODATE THIS WORK PROVIDE AND
INSTALL TEMPORARY FPROTECTION IN THE GARAGE TO PROTECT ALL CARS AND MATERIALS
THE OWNER HAS STORED IN THE GARAGE. PATCH ALL HOLES IN THE CONCRETE WHERE THE
GUTTER WAS ATTACHED AFTER THE GUTTER HAS BEEN REMOVED.

3p. EXISTING RAILING SYSTEM. REMOVE AND REINSTALL A8 NECESSARY TO ACCOMMODATE
NEW WATERPROOFING SYSTEM AND ASSOCIATED STONE/GRANITE WORK PROTECT RAILINGS
AT ALL TIMES DURING THE WORK ON THIS PROJECT.

27. APPROXIMATES PROPCOSED DOCOR SYSTEM. COORDINATE ALL WATERPROCFING WORK
WITH THE PROPCSED DOCR WORKL
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GENERAL NOTES

THE CITY OF COLUMBUS CONSTRUCTION AND MATERIAL SPECIFICATIONS, (CURRENT VERSION) AND
STANDARD DRAWINGS INCLUDING ALL SUPPLEMENTS THERETQ, SHALL GOVERN ALL CONSTRUCTION ITEMS
THAT ARE A PART OF THIS PLAN UNLESS OTHERWISE NOTED.

CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS PRIOR TO STARTING CONSTRUCTION.

THE CONTRACTOR IS RESPONSIBLE FOR THE INVESTIGATION, LOCATION, SUPPORT, PROTECTION, AND
RESTORATION OF ALL EXISTING UTILITES AND APPURTENANCES WHETHER SHOWN ON THESE PLANS OR
NOT. THE CONTRACTOR SHALL EXPOSE ALL UTILITIES OR STRUCTURES PRIOR TO CONSTRUCTION TO
VERIFY THE VERTICAL AND HORIZONTAL EFFECT ON THE PROPOSED CONSTRUCTION. THE CONTRACTOR
SHALL CALL, TOLL FREE, THE OHIO UTILITES PROTECTION SERVICE (1—-800—362—2764) 72—HOURS
PRIOR TO CONSTRUCTION AND SHALL NOTIFY ALL UTILITY COMPANIES AT LEAST 48-HOURS PRIOR TO
WORK IN THE WICINITY OF THEIR UNDERGROUND LINES.

EXISTING UTILITIES: THE IDENTITY AND LOCATION OF THE EXISTING UNDERGROUND UTILITY FACILITIES
KNOWN TO BE LOCATED IN THE CONSTRUCTION AREA HAVE BEEN SHOWN ON THE PLANS AS
ACCURATELY AS PROVIDED BY THE OWNER OF THE UTILITY. THE ENGINEER/SURVEYOR ASSUMES NO
RESPONSIBILITY AS TO THE ACCURACY OF THE LOCATIONS OR THE DEPTHS OF THE UNDERGROUND
FACILITES WHETHER SHOWN ON THE PLANS OR NOT.

LOCATION, SUPPORT, PROTECTION AND RESTORATION OF ALL EXISTING UTILITIES AND APPURTENANCES
SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR. THE COST OF THIS WORK SHALL BE INCLUDED
IN THE PRICE BID FOR THE VARIOUS

EROSION AND SEDIMENT CONTROL MEASURES ARE REQUIRED AS PART OF THIS PROJECT. EROSION AND
LAND-DISTURBING ACTIVITIES MUST COMPLY WITH ALL PROVISIONS OF THE DIVISION OF SEWERAGE AND
DRAINAGE EROSION AND SEDIMENT CONTROL REGULATION. ALL LAND-DISTURBING ACTIVITIES SHALL BE

SUBJECT TO INSPECTION AND SITE INVESTIGATION BY THE CITY OF COLUMBUS AND/OR CHIO EPA.

IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO NOTIFY THE CITY OF COLUMBUS TWO WORKING DAYS
PRIOR TO COMMENCEMENT OF INITIAL SITE LAND DISTURBANCE ON ANY SITE OF ONE OR MORE ACRES,
THIS INCLUDES SITE CLEARING, GRUBBING AND ANY EARTH MOVING. PRIMARY EROSION AND SEDIMENT
CONTROL. PRACTICES ARE MANDATED BY REGULATION TO BE IN PLACE FROM THE BEGINNING OF THE
CONSTRUCTION ACTIVITY. PLEASE CONTACT THE STORMWATER MANAGEMENT OFFICE @ (614) 645—-6700
OR FAX @ (614) 645-1506. DETAILS OF THIS REQUIREMENT MAY BE FOUND IN THE EROSION AND
SEDIMENT POLLUTION CONTROL REGULATION (ADOPTED JUNE 1, 1994). FAILURE TO COMPLY MAY
RESULT IN ENFORCEMENT ACTION AS DETAILED iN THE COLUMBUS CITY CODES SECTION 1145.80.

SAFETY REQUIREMENTS: THE CONTRACTOR AND SUBCONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR
COMPLYING WITH ALL FEDERAL, STATE, AND LOCAL SAFETY REQUIREMENTS, TOGETHER WITH EXERCISING
PRECAUTIONS AT ALL TIMES FOR THE PROTECTION OF PERSONS (INCLUDING EMPLOYEES) AND
PROPERTY. IT IS ALSO SOLELY THE RESPONSIBILITY OF THE CONTRACTOR AND SUBCONTRACTOR TO
INITIATE, MAINTAIN, AND SUPERVISE ALL SAFETY REQUIREMENTS, PRECAUTIONS, AND PROGRAMS IN
CONNECTION WITH THE WORK.

ITEMS. ALL CONTRACTORS SHALL INVESTIGATE AND LOCATE ALL UTILITIES PRIOR TO CONSTRUCTION.
MISCELLANEOUS WORK: ALL ITEMS OF WORK CALLED FOR ON THE PLANS FOR WHICH NO SPECIFIC
METHOD OF PAYMENT IS PROVIDED SHALL BE PERFORMED BY THE CONTRACTOR AND THE COST OF
SAME SHALL BE INCLUDED IN THE PRICE FOR THE VARIOUS RELATED ITEMS.

MONUMENTS: ANY PROPERTY CORNER PINS OR PERMANENT SURVEY MARKERS DISTURBED DURING
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