

PROPOSAL

To: Director, Grove City Parks and Recreation Department

For: Eagle Pavilion at Rotary Lake
Fryer Park
3899 Orders Road
Grove City, Ohio 43123

Submitted by: _____

Having read and examined the contract documents for the project entitled:

Eagle Pavilion at Rotary Lake
Fryer Park
3899 Orders Road
Grove City, Ohio 43123

Prepared by Jester Jones Schifer Architects Ltd. for Grove City Parks and Recreation Department for the construction of said project and having received, read and taken into account Addenda Numbers: _____

AND LIKEWISE HAVING INSPECTED THE SITE AND THE CONDITIONS AFFECTING AND COVERING THE CONSTRUCTION OF SAID PROJECT, the undersigned hereby proposes to furnish all material and to perform all labor as specified and described in said specifications and as shown in the said drawings for the said work, for the following sums:

Item 1. BASE QUOTATION GENERAL CONTRACT
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 2. ALTERNATE G-1: CONCESSION STAND SCOPE
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 3. ALTERNATE G-2: LOWER DECK SCOPE
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 4. ALTERNATE G-3: CONCRETE STAIN
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 5. ALTERNATE G-4: ENTRY CANOPY SCOPE
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 6. ALTERNATE G-5: BASE BUILDING METAL ROOF
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 7. ALTERNATE G-6: CONCESSION METAL ROOF
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 8. ALTERNATE G-7: ENTRY CANOPY METAL ROOF
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 9. ALTERNATE G-8: VCT FLOORING
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 10. ALTERNATE G-9: PIGMENTED AND STAMPED CONCRETE FINISH
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 11. ALTERNATE G-10: EXTERIOR FIREPLACE
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 12. ALTERNATE C-1: LOWER DECK WALK SCOPE
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 13. ALTERNATE L-1: CONCESSION AREA SCOPE
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 14. ALTERNATE L-2: LOWER DECK LANDSCAPING SCOPE
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 15. BASE QUOTATION PLUMBING CONTRACT
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 16. ALTERNATE P-1: CONCESSION STAND PLUMBING SCOPE
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 17. BASE QUOTATION HVAC CONTRACT
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 18. ALTERNATE H-1: CONCESSION STAND HVAC SCOPE
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 19. BASE QUOTATION ELECTRICAL CONTRACT
All Labor and Material for the sum of:
_____ Dollars(\$_____)

Item 20. ALTERNATE E-1: CONCESSION STAND BUILDING SCOPE
All Labor and Material for the sum of:
_____ Dollars(\$ _____)

Item 21. ALTERNATE E-2: ENTRY CANOPY LIGHTING SCOPE
All Labor and Material for the sum of:
_____ Dollars(\$ _____)

Item 21. ALTERNATE E-3: LOWER LEVEL DESK LIGHTING SCOPE
All Labor and Material for the sum of:
_____ Dollars(\$ _____)

NOTE A. TIME OF COMPLETION

It is understood and agreed that the work embodied in this contract shall be completed between July 20, 2010 and December 3, 2010 (130 days) following authorization to proceed with the work, unless an extension of time is granted.

Upon failure to have all work completed within the period of time above mentioned, the Contractor shall forfeit and pay, or cause to be paid, to the Owner for and as liquidated damages to be deducted from any payment due or to become due to the said Contractor, the sum of Two Hundred Dollars (\$200.00) per day, for each and every day thereafter that the said work remains in an unfinished condition.

NOTE B.

Bids submitted under this proposal are acknowledged by the Owner to be conditioned that the Contractor not be prevented, due to strikes or other disruptions affecting sources of supply or the normal progress of the work, from obtaining the materials necessary to carry out his contract and to complete the construction covered thereby. This does not mean the Owner is responsible to the Contractor for delays of this nature; therefore, the Owner will not be held liable for Contractor's failure to complete his project within the time limits due to these or any other similar cause.

NOTE C.

The Contractor shall supplement the proposal by supplying the following information for use in the preparation of the contract.

NAME OF FIRM OR CORPORATION: _____

NAME OF OWNER OR PRESIDENT: _____

NAME OF INDIVIDUAL OWNERS OF THE FIRM: _____

SIGNATURE (Authorized Representative): _____

TITLE: _____

ADDRESS: _____
