

Columbus City Schools

BID FORM

Project Name: *Cedarwood Alternative Elementary School*

Location of Project & County: *775 Bartfield Drive
Columbus, Ohio Franklin County*

The time for Contract Completion is **445** Days from the Notice to Proceed.

Having read and examined the Contract Documents, including without limitation the Drawings and Specifications, prepared by the Architect for the above-referenced Project, and the following Addenda:

Addendum Number	Date of Receipt
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____

The undersigned Bidder proposes to perform all Work for the applicable Contract(s), in accordance with the Contract Documents, for the following sum(s):

ITEM 1: BID PACKAGE #201 – GENERAL TRADES

A. ALL LABOR AND MATERIALS, for the sum of \$ _____

B. ALLOWANCES:

Allowance #1 – Excavation & Stockpile (On-site) of Unsuitable Material

150 cu yd x \$ _____/CUYD = \$ _____

Allowance #2 – Excavation and Disposal (Off-site) of Unsuitable Material

150 cu yd x \$ _____/CUYD = \$ _____

Allowance #3 – Off-site Borrow Material, Compacted in Place

150 cu yd x \$ _____/CUYD = \$ _____

Allowance #4 – Granular Fill Material, Compacted in Place

150 cu yd x \$ _____/CUYD = \$ _____

Allowance #5 – Steel Reinforcement in Masonry Walls

2000 lbs x \$ _____ /lbs = \$ _____

Allowance #6 – Grout in Masonry Walls

20 cu yd x \$ _____ /CUYD = \$ _____

Allowance #7 – Penetrations Through Steel Girders

6 x \$ _____ /each = \$ _____

Allowance #8 – Lean Concrete at Footings

5 cu yd x \$ _____ /CUYD = \$ _____

Allowance #9 – Structural Steel/Miscellaneous Steel

3000 lbs x \$ _____ /lb = \$ _____

TOTAL BASE BID

(Sum of A & B above) \$ _____

Sum in words: _____

ITEM 2: BID PACKAGE #202 – PLUMBING

ALL LABOR AND MATERIALS, for the sum of \$ _____

Sum in words: _____

ITEM 3: BID PACKAGE #203 – FIRE PROTECTION

ALL LABOR AND MATERIALS, for the sum of \$ _____

Sum in words: _____

ITEM 4: BID PACKAGE #204 – HVAC

ALL LABOR AND MATERIALS, for the sum of \$ _____

Sum in words: _____

ITEM 5: BID PACKAGE #205 – ELECTRICAL

ALL LABOR AND MATERIALS, for the sum of \$ _____

Sum in words: _____

ITEM 6: BID PACKAGE #206 – GEOTHERMAL

ALL LABOR AND MATERIALS, for the sum of \$ _____

Sum in words: _____

ITEM 7: COMBINATION BID

Combination bids will be received for all bid packages on this Project. A combination bidder must complete all of the following Combination Bid section for the combination price for a collection of bid packages to be valid.

BID PACKAGES (Circle selections):

BP 200 BP 201 BP 202 BP 203 BP 204 BP 205 BP 206

TOTAL COMBINED BID \$ _____

Sum in words: _____

ITEM 8: ALTERNATES

ALT #1 ALTERNATE GYMNASIUM STRUCTURAL FRAMING & SUSPENDED PLATFORM

ALL LABOR AND MATERIALS, for the sum of \$ _____

Sum in words: _____

ALT #2 ALTERNATE GEOTHERMAL WELL FIELD LAYOUT

ALL LABOR AND MATERIALS, for the sum of \$ _____

Sum in words: _____